



# PROCUREMENT SERVICES

## ADDENDUM TO CONTRACT DOCUMENTS

ADDENDUM NO.: 2

PROJECT NAME: ITN No. N237470DG Wood Floor Installation and Refinishing

DATE OF ISSUE: September 8, 2023

---

The following information shall be included in the ITN documents and is hereby made part of the contract documents in the form of clarification, addition, deletion or revision to the contract specifications.

---

### Proposers' questions/issues and District answers (District answers are italicized):

Q1. Is there an engineer's estimate or budget/target range for this?

A1. *With cost increases since 2020, and additional facilities being added annually it would not be out of the question to increase to \$500,000.00 or more if we have met the last couple years expenditure limit. Construction projects are different, these are for the most part new installations that would be 3-4 different type wood floor applications (Stage, Dance, & Gym Flooring). Cost would be driven again by project size; Maintenance would be unable to provide an expenditure for a Construction based solicitation.*

**REMINDER: Client References are due by 2:00 PM, Friday September 15, 2023. See document 04. Reference Form in Bonfire for Instructions and Form.**

There are no other changes at this time. Please acknowledge this addendum via Attachment D, Addenda Acknowledgement Form, in your submittal.

***Thank you for your interest in The School District of Lee County.***

**Doug Gupton**  
**Procurement Agent**